



QUATTROCCHI KWOK
ARCHITECTS

FREEDOM HIGH SCHOOL PERFORMING ARTS AND CTE FACILITIES

Bid Clarification 01

September 6, 2019

DSA File Number: 7-H4
DSA Application Number: 01-117924
PTN Number: 61721-0068
LUHSD Bid No. U1913F

Owner:

Liberty Union High School District
850 2nd Street
Brentwood, California 95402

Architect:

Quattrocchi Kwok Architects
636 Fifth Street
Santa Rosa, California 95404
P:707.576.0829
F: 707.576.0295

Architect's Project No.: 1722.00

To: Prospective Bidders

The following changes, modifications and additions to Project Manual and Drawings described below are made a part thereof and are subject to all of the requirements thereof as if originally specified.

The Bidder must acknowledge receipt of the Bid Clarification in the space provided on the Bid Form; failure to do so may subject the Bidder to disqualification.

Table of Contents - Bid Clarification 01

This Bid Clarification consists of three (3) pages and the attachments as listed below.

Deleted Text is shown in ~~strikeout type~~.

Added Text is shown in ***bold italicized type***.

ATTACHMENTS:

Project Manual

None

Drawings: (24 inch by 36 inch)

None

BC Drawings (8.5 inch by 11 inch & 11 inch by 17 inch):

None

Project Record

MANDATORY PRE-BID CONFERENCE SIGN-IN SHEET (2 pages)

End of Table of Contents

A. CHANGES TO PREVIOUS BID CLARIFICATIONS

None

B. CHANGES TO THE BIDDING AND CONTRACT REQUIREMENTS

Item No. 1. 01

BIDDING DOCUMENTS - NOTICE INVITING BIDS

Modify Bid due date as follows:

NOTICE IS HEREBY GIVEN that the Liberty Union High School District, acting by and through its Governing Board, hereinafter referred to as "District", will receive prior to ~~Tuesday, September 24, 2019.~~ **Wednesday, October 9th, 2019** at 2:00 PM sealed bids for the award of a Contract for the following:

C. CHANGES/ ADDITIONS TO THE SPECIFICATIONS

None

D. CHANGES/ ADDITIONS TO THE DRAWINGS

None

E. BIDDERS QUESTIONS

None

END OF BID CLARIFICATION

August 30, 2019

Sign In sheet for the LUHSD
Freedom High School Performing Arts & CTE Facilities

MANDATORY PRE-BID CONFERENCE

Name of Representative	Company Name	Phone Number	E-mail
1. Paul Melloni Dir. Of Maint. & Facilities	OWNER LUHSD	925-634-2166	mellonip@luhsd.net
2. Bill Lindemann Project Manager	ARCHITECT Quattrocchi Kwok Architects	707-576-0829	billl@qka.com
3. Anthony D'Amante Project Manager	CM Lathrop Construction Associates, Inc.	707-746-8000	aed@lathropconstruction.com
4. Barbara Tittle Assistant Project Manager	CM Lathrop Construction Associates, Inc.	925-783-7750	Barbara.tittle@lathropconstruction.com
5. Kyle McKibbin Account Executive <i>Ann Ann DAS Loss Control</i>	OCIP Insurance Keenan & Associates	510-986-6761 <i>916 889 6295</i>	kmckibbin@keenana.com <i>jcampas@keenana.com</i>
6. <i>Doug Peterson</i>	<i>GCCI inc.</i>	<i>707 545-2124</i>	<i>brandon@gccinc.com</i>
7. <i>Kevin McDermott</i> <i>Account Rep</i>	<i>Sierra School Equipment Company</i>	<i>661-747-5635</i>	<i>Kevinmcdermott@ssecinc.com</i>
8. <i>Tim Pangillo</i>	<i>CCE Compliance</i>	<i>925 372-0302</i>	<i>TPangillo@Contra Costa Compliance.com</i>
9. <i>OBAFEMI ONIYINDE</i>	<i>F&H CONSTRUCTION</i>	<i>209-931-3780</i>	<i>estimating@f-hconst.com</i>
10. <i>Andy Meier</i>	<i>Aeme Const.</i>	<i>209-993-2223</i>	<i>bids@aemecconstruction.com</i>

11.	TAMMY EROS	Zovich Construction	925-775-4227	tammye@zovichconstruction.com
12.	JOE McDONOUGH	ARNTZ BUILDERS, INC.	(707) 835-2900	bid@arntzbuilders.com
13.	JAMES SMITH	W.A. THOMAS CO. INC	(925) 228-9600	JimE WATHOMAS.NET BIDS@WATHOMAS.NET
14.	Simon Chin	W.A. Thomas Co. Inc	925 228-9600	simon@wathomas.net
15.	Randy Clarke	DecoTech Systems	925-395-1663	RandyC@decotech.com
16.	Michael Young	Bobo Construction Inc	916-383-7777	bestimating@Bobo constructioninc.com
17.	KRISSEY FAIK	D.L. FAIK Construction	510-887-0500	htrvongj@dalfaik.com
18.	Kimrose Lundberg	ALLEN Construction	510-234-4200	BIDS@allenconstruction.com
19.	JEFF LOVITT	RODAN BUILDERS	650508.1700	BIDS@Rodanbuilders.com
20.	Bill Lindeman	PKA	707-576-0829	
21.	Rae Changin	SW ALLEN CO	916-344-2898	RChangin@swalci.com
22.				
23.				
24.				
25.				
26.				